INDIAN INSTITUTE OF TECHNOLOGY PALAKKAD

NIEOI No: 03/2017/ IITPKD/EWD dated 28.11.2017

Name of Work: Construction of Permanent Campus for Indian Institute of Technology, Palakkad, Kerala- Phase-I - Sub Head: Architectural and Engineering Design Consultancy for Residential Zone (Hostels, Faculty & Staff Residences etc.) under Phase-I with provision for future expansion.

Clarifications to the queries raised in respect of NEOI cum EB No 03/2017/ IITPKD/EWD dated 28.11.2017 are as follows

S No	Query	Reply
1	Please refer clause 28, Page 8 to 9 of EOI cum EB document. We understand from the clause 28 that top three bidders who are shortlisted for Architectural & Engineering Design Consultancy work for Academic Zone, etc. will be shortlisted directly for participating in Stage-II and issue of RFP for the subject EOI subject to fulfilling the requirement conditions of 1.6 and 1.7 of NIEOI. In order to fulfill the conditions 1.6 and 1.7 of NIEOI for the top three bidders, we understand 'Integrated Institutional Campus with Residential and Hostel complexes including connected ancillary facilities and MEP services' is similar project.	EB, the eligibility conditions 1.6 and 1.7 of NIEOI No 03/2017/IITPKD/EWD are to be fullfilled and satisfied. No , the "similar project/work" is defined in the condition 1.6 NIEOI cum EB which is to be fullfilled and satisfied.
2	With reference to point 28, pg 8 of the EOI document, under the Heading: Eligibility Criteria, it states that "The top three bidders who are shortlisted for Architectural & Engineering Design Consultancy work for Preparation of Architectural Master Plan for IIT PKD campusfor Common Bulk services(Civil & Electrical) and common	As per the NIEOI No. 03/2017/IITPKD/EWD, the due date of submission of EOI cum EB is 28.12.2017. Applicant(s) should submit his/their EOI cum EB as per the status of applicant as on 28.12.2017.
	Development works(Civil & Electrical) etc, shall be eligible to be considered for direct short listing for this work for participating in Stage II and issue of RFP"As the submission date for this NIEOI is stated as 28.12.2017 and the top three bidders will only be short listed after the final Presentation on the 12.01.2018, kindly clarify if the submission date of the NIEOI can be postponed to a date suitable after the top three Bidders for the Consultancy of the Master Plan can are short listed.	Engineering Design Consultancy work for Preparation of Architectural Master-plan for the IIT PKD campus, detailed Architectural design and drawings including structural design and drawings, quantity surveying, bill of quantities, specification of all the

etc. for the Academic Zone and the detailed design and drawings and specifications for Common services (Civil & Electrical.) and common Development works (Civil & Electrical) etc. shall apply for direct shortlisting for participating in Stage II as per the condition 28 of NIEOI No 03/2017/IITPKD/EWD dated 28.11.2017after declaration of the result of final evaluation of NIB IITPKD/EWD/02/2017 02/09/2017 3 We would also request you to extend the last date and deadline of this EOI submission by atleast 3 submission of EOI cum EB shall be 28.12.2017 as mentioned in NIEOI weeks since current date of submission is No 03/2017/IITPKD/EWD. between the Christmas and New year, it is the year end with most of the international and national offices having holidays around Christmas up to the beginning of the New Year.

The above mentioned queries/clarification to the queries shall form part of the NIEOI cum EB document.

Registrar IIT Palakkad